
DETAILED BREAKDOWN OF ITEMS 

CLIENT'S INFORMATION
CONTACT:
COMPANY:
E-MAIL ADDRESS:
PHONE NUMBER:

PROJECT ID: BRONX, NY

Tuesday, December 16, 2025

ITEM # DWG. # DETAIL # CSI # DESCRIPTION QTY. WASTE
QTY. W/ 
WASTE

UNIT
 UNIT COST 
(MATERIAL) 

 UNIT COST 
(LAB. + EQUIP.) 

 TOTAL COST 
(MATERIAL) 

 TOTAL COST 
(LAB. + EQUIP.) 

ITEM COST
TRADE 
COST

40000 DIVISION 04 - MASONRY
BASEMENT 

CMU WALL 
1 MO-80: 8" CMU (Non Rated Wall) 8,420 10% 9262 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

2 MO-81: 8" CMU (1 Hr Rated Wall) 1,512 10% 1663 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

3 MO-42: 4" CMU (2 Hr Rated Wall 100% Solid CMU) 820 10% 902 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

4 MO-82: 8" CMU (2 Hr Rated Wall) 2,828 10% 3111 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

GARAGE 1 
CMU WALL 

5 MO-120: 12" CMU (Non Rated Wall) 3,596 10% 3956 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

6 MO-42: 4" CMU (2 Hr Rated Wall 100% Solid CMU) 345 10% 380 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

7 MO-60: 6" CMU (Non Rated Wall) 188 10% 207 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

8 MO-82: 8" CMU (2 Hr Rated Wall) 1,184 10% 1302 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

GARAGE 2
CMU WALL 

9 MO-42: 4" CMU (2 Hr Rated Wall 100% Solid CMU) 375 10% 413 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

10 MO-60: 6" CMU (Non Rated Wall) 188 10% 207 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

11 MO-82: 8" CMU (2 Hr Rated Wall) 1,313 10% 1444 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

GARAGE 3
CMU WALL 

12 MO-42: 4" CMU (2 Hr Rated Wall 100% Solid CMU) 380 10% 418 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

13 MO-60: 6" CMU (Non Rated Wall) 187 10% 206 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

14 MO-82: 8" CMU (2 Hr Rated Wall) 1,280 10% 1408 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

GARAGE 3 MEZZANINE 
CMU WALL 

15 MO-120: 12" CMU (Non Rated Wall) 992 10% 1091 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

16 MO-42: 4" CMU (2 Hr Rated Wall 100% Solid CMU) 215 10% 237 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

17 MO-82: 8" CMU (2 Hr Rated Wall) 5,392 10% 5931 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

GROUND 
CMU WALL 

18 MO-120: 12" CMU (Non Rated Wall) 9,608 10% 10569 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

19 MO-122: 12" CMU (2 Hr Rated Wall) 6,438 10% 7082 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

20 MO-42: 4" CMU (2 Hr Rated Wall 100% Solid CMU) 475 10% 523 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

21 MO-82: 8" CMU (2 Hr Rated Wall) 3,061 10% 3367 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

FLOOR LEVEL 1 
CMU WALL 

22 MO-82: 8" CMU (2 Hr Rated Wall) 1,922 10% 2114 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

FLOOR LEVEL 1 6
CMU WALL 



23 MO-82: 8" CMU (2 Hr Rated Wall) 340 10% 374 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

FLOOR LEVEL 1 7
CMU WALL 

24 MO-82: 8" CMU (2 Hr Rated Wall) 340 10% 374 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

ROOF LEVEL 
CMU WALL 

25 MO-80: 8" CMU (Non Rated Wall) 2931 10% 3224 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

26 MO-82: 8" CMU (2 Hr Rated Wall) 658 10% 724 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

FAÇADE WORK 
27 Architectural CMU-4" Thick Nominal w/ties @12" O.C 2914 10% 3205 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

STUCCO
28 Stucco Finish (3 coats) 314 10% 345 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

STONE WORK
29 Granite 1 2408 10% 2649 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

30 Granite 2 11,296 10% 12426 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

31 Brick Veneer 3420 10% 3762 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

MASONRY GROUTING 
32 8" thick, pumped, 0.175 C.F per SF 31,181 10% 34299 SF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

MASONRY CONTROL & EXPANSION JOINTS
33 PVC, for 8" thick wall, T shaped 6658 10% 7324 LF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

REINFORCEMENT
34 Steel Bars A615, placed horiz., #3 & #4 bars 4,500 10% 4950 CLF ($ -  )               ($ -  )                  ($ -  )                  ($ -  )                  ($ -  )            

Subtotal (Masonry) ($ -  )        

SUB TOTAL ($ -)               ($ -)             
OVERHEAD AND PROFIT 25% ($ -)               ($ -)             

TOTAL BASE BID ($ -)               ($ -)             

General Notes: The prices used while preparing the estimate were taken from RSMeans online i.e. the standard pricing & the company is not responsible for any kind of variations in the prices. So, it is preferred to review the prices.



GENERAL SUMMARY 
Prepared For:

Project ID:

Scope:

No. Of Floors: 

Date Tuesday, December 16, 2025

DIVISION NO DESCRIPTION TOTAL DIV. COST 

40000 MASONRY ($ -  )                                                                       

SUB TOTAL ($ -  )                                                                       

OVERHEAD AND PROFIT 25% ($ -  )                                                                       

TOTAL BASE BID ($ -  )                                                                       


